

A.H.C.

January 9, 1953

- Item IV - 10 - P.X., Barber Shop, & P. C. Bldg. No. 22. Operational equipment was estimated to include office furniture and machines in the P. X.; barber chairs, customer chairs, and mirrors in the barber shops and furniture and fabricated letter drops in the post office, all similar to the Perry installation.
- Item IV - 11 - Communications and Radio Bldg. Operational equipment was estimated to include furniture and special communications and radio equipment for repair and processing as well as operation.
- Item IV - 12 - Latrines. Operational equipment is listed in detail in the current cost estimate submitted on January 9, 1953.
- Item IV - 13 - Warehouses. Operational equipment is listed in detail in the current cost estimate submitted on January 9, 1953.
- Item IV - 14 - Shop Buildings. Operational equipment was estimated to include heavy shop machinery as lathes, brakes, pipe threading machines, and other similar shop equipment.
- Item IV - 15 - Four-man Tents. Operational equipment for this item is listed in detail on the current cost estimate submitted on January 9, 1953.
- Item IV - 16 - Eight-man Tents. Operational equipment for this item is listed in detail on the current cost estimate submitted on January 9, 1953.
- Item IV - 17 - Movie and Recreation Area. Operational equipment was estimated to include projection equipment and furniture, plus athletic equipment.
- Item IV - 18 - Sewer Facilities. The operational equipment is listed in detail on the current cost estimate submitted January 9, 1953.
- Item IV - 19 - Electrical Distribution. The operational equipment is listed in detail on the current cost estimate submitted January 9, 1953.
- Item IV - 20 - Telephone Distribution. The operational equipment is listed in detail on the current cost estimate submitted January 9, 1953.

~~RESTRICTED~~

~~RESTRICTED~~

A.E.C.

-3-

January 9, 1953

Item V - 2 - Airport Buildings. Operational equipment was estimated to include office furniture and equipment as well as other equipment that might be required for aircraft communications.

It is felt that the above explanation of operational equipment covers all those items in question on the preliminary cost estimate submitted to you November 24, 1952, for this particular location.

Very truly yours,

HOLMES & HARVEY, INC.


E. J. Tuzo
Contract Administrator

AEC (2)

cc: AEC Resident Engineer

bcc: Project Manager OS (3)
Contract Administrator
Chief of Operations
✓ Chief Project Engineer
Controller HO
Chief Estimator
Central Files (2)

~~RESTRICTED~~

1157