Reproduced from the holdings of the National Archives

Pacific South . . . Region

UNDUSTED A HOLMES & NARVER IN

 \sim E

r r

INGINEER COMSTRUCTION

RESTRICTED

H. L. DIETZE

10:

ROM:

8811

C. L. EAST

ESTIMATE FOR 200-MAN CAMP CHARLIE

April 10, 1953

A Preliminary Cost Estimate was submitted on April 6, 1953, to the Field Manager, together with relighnary bletch - 20% covering the Charlie Camp lay-out.

The Preliminary stimate for this Camp was prepared in the Home Office strictly on the basis of Sketch 2005, showing the lay-out and, insofar as the design of structures or Cacilities is concerned, the Home Office assumed that this form of much on world be identical with that located on Tare.

A recent conversation with the Field Lanager indicates that the cost of the Charlie Camp buildings should be hept as a minimum to the extent of not having all of the refinements that the building constructions on Tare have, as in the case of painting. Also, as a result of this conference, it has been decided that the Priginal Ist mate should be prepared in the Field for the Charlie Camp, at least to the extent that Jobsite Engineering review each one of the items listed on the Preliminary Cost Estimate and, where the actual construction developed to any appreciable extent from the thinking reflected in the Preliminary Estimate, then these items should be corrected on the Original list mate which the obsite submits. For example, the following are listed

- a. Beach Head The Preliminary Estimate assumed merely a number of men for aperiod of time. When the Jobsite definitely determines a more accurate figure directly related to the method of accomplishment, then the Original Lst mate should reflect this change.
- b. Power Distillation Building Preliminary istimate assumed that this should be an installation similar to Tare except for size of building and generator capacities. Jobsite may determine that this structure will be merely a concrete slab with wood frame and canvas cover, and the use of generators at the Jobsite and not in inventory. These items should be reflected also on the amount fost Ustimate.

It is important that bugined stimmers and solve the warded in accordance with exist ng istimating procedures as quekly as possible after Jobsite planning has been firmed up. It is requested that, if at all possible, this Original stimate be submitted within the next 30 days.

DEPARTMENTS
SINGLE REVIEW BUTTEN

MEN A SOCIAL

REVIEWER (ALD)

NAME DO SOCIAL

DATE: 8/ 2/0

CLE:mck

Project Manager, Jobs te

Project Engineer

Estimating

cc: Operations

H O Central files (2)

H O Chrono

Section and the second of the second

The second of th